

**Statement of Work**


This STATEMENT OF WORK ("SOW") is effective as of the Effective Date below. This SOW is governed by and incorporated by reference into the applicable Consultancy Services Agreement (the "Agreement") set forth below and between Equinix or its Affiliate and Consultant or its Affiliate as set forth below. All terms and conditions set forth in the Agreement shall be applicable to this SOW. Capitalized terms used herein and not otherwise defined shall have the meaning given such terms in the Agreement.

No.	Header	Information
1.	Consultant	Digile Technologies Pte. Limited
2.	Equinix	Equinix, Inc.
3.	Effective Date of this SOW	March 8, 2023
4.	Consultancy Services Agreement applicable to this SOW	The Consultancy Services Agreement made as of January 11, 2021, by and between Equinix and the Consultant, as amended from time to time.
5.	Description of Services	Developer for Program Cirrus
6.	Time Frame for Completion of Services	January 1, 2023 – June 30, 2023
7.	Equinix Project Name	ORACLE CLOUD MIGRATION (4681)
8.	Consultancy Fees (exclusive of value added taxes, goods and services taxes, and similar taxes)	USD 132,000.00
9.	Payment Terms	Net 45 days.
10.	Expenses	N/A
11.	Method of Billing and Hourly Rate	USD 137.5 per hour for US resource
12.	Attachments	EXHIBIT A: Monthly Billing Breakup Attachment 1: Scope and Deliverables Attachment 2: Service Level Agreements

The terms of the Agreement shall apply to this SOW except to the extent expressly modified by this SOW. In the event of any such modification, the modification shall be set forth in detail in this SOW and shall reference the specific section of the Agreement that is being modified.

Acceptance of the terms of this SOW is acknowledged by the following signatures of the authorized representatives of the parties to the Agreement. This SOW consists of this document and any supplemental pages attached hereto that reference this SOW.

IN WITNESS WHEREOF, the parties have executed this SOW as of the Effective Date of this SOW.

Equinix (by its authorized representative)	Consultant (by its authorized representative)
By: 	By: <i>Ramya Sri Bommakanti</i>
Name: Nisarkhan Mohamed Abdul Kader	Name: Ramya Sri Bommakanti
Title: Director, IT	Title: Director




EXHIBIT A: Monthly Billing Breakup
Start Date: 01-Jan-23, End Date: 30-Jun-23

Deliveries	Month	Total Amount \$	% Allocation	Monthly Amt \$
Planning Phase – Plan, Structures (Strategic support resource structure), scope (support applications, process), KPI, communication model, SLA, logistic planning's, Support ticket/allocation.	Jan-23	\$132000	16.66%	\$22000
Design Workshops	Feb-23	\$132000	16.66%	\$22000
Design Workshops	Mar-23	\$132000	16.66%	\$22000
Build Execution phase, Mock conversions	Apr-23	\$132000	16.66%	\$22000
Build Execution phase, Mock conversions	May-23	\$132000	16.66%	\$22000
Build Execution phase, Mock conversions	Jun-23	\$132000	16.66%	\$22000
			100%	\$132,000



ATTACHMENT 1 – SCOPE AND DELIVERABLES

Scope of Service Description	<ul style="list-style-type: none"> ➤ Support Oracle Cloud migration project on Engineering for Procurement track ➤ Work on integrations, reports and data migration templates
-------------------------------------	---

No.	Description	Key Deliverables/Milestone	Due dates	Equinix Acceptance Criteria
1	Design Phase	Design new integrations/reports	31-Jan-23	Successful capture of all requirements and design of integrations and reports meeting the requirements
2	Design Phase	Design new integrations/reports	28-Feb-23	Successful capture of all requirements and design of integrations and reports meeting the requirements
3	Design Phase	Design new integrations/reports	31-Mar-23	Successful capture of all requirements and design of integrations and reports meeting the requirements
4	Build execution Phase	Build new integrations and reports	30-Apr-23	Build new integrations and reports meeting the requirements outlined as per the design
5	Build execution Phase	Build new integrations and reports	31-May-23	Build new integrations and reports meeting the requirements outlined as per the design
6	Build execution Phase	Build new integrations and reports	30-Jun-23	Build new integrations and reports meeting the requirements outlined as per the design
Equinix Approver: Balaji Piramala				
Percentage of Supplier fees at risk for failure to meet acceptancy criteria:				



ATTACHMENT 2 – SERVICE LEVEL AGREEMENTS (SLA)

The following Service Level Agreements between Equinix and The Supplier are intended to identify the expected level of services of this SOW.

No.	Description	Goal	Due dates	Acceptance Criteria
1	Description of acceptable performance	Meeting Incident SLAs	07 th day of the following month	On time submission of status/metrics report; Incidents have defined ETAs based on the priority/severity; Expectation is that the incidents must be closed on time and not get breached
2	Process for resolving, tracking and evaluating performance	Support Incidents	07 th day of the following month	Metrics report; Track the production support incidents and performance; Triage the support incidents on time and close the issues
3	Metrics to be used for evaluating performance	Incident Resolution Time based on the severity	07 th day of the following month	Track the monthly reports; Refer to Appendix I below for incident SLAs
4	Accuracy	Issues resolution	07 th day of the following month	Tested and signed off by business; 90-95% of incident closed on time per SLA
Equinix Approver: Balaji Piramala				
Percentage of Supplier fees at risk for failure to meet acceptancy criteria:				

Appendix I:

Incident Closure SLAs per Severity Level:

